

GOVERNMENT OF ANDHRA PRADESH
ABSTRACT

Municipal Administration & Urban Development – Hyderabad Metropolitan Water Supply and Sewerage Board, Hyderabad - Augmentation of water supply to Hyderabad Urban Agglomeration (HUA) from River Godavari –Tenders for GDWSS Phase-I (Package-1,2 & 3)-Approved by the EPC Tender Committee of HMWSSB-Sanction-Accorded –Orders Issued.

MUNICIPAL ADMINISTRATION & URBAN DEVELOPMENT (W1) DEPARTMENT

G.O. Ms. No.693

Dated: 01-10-2008
Read the following: -

- 1) G.O. Ms No 679 MA&UD (W1)Dept dated 26.9.2008.
- 2) From the Managing Director, Managing Director, Hyderabad Metro Water Supply & Sewerage Board, Hyderabad Lr No 364 dt 26.9.2008.

<<>><<>>

ORDER:

In the reference first read above, administrative sanction was accorded for drawing the Godavari Drinking Water under Phase-I requirement of ten(10)TMC water at a cost of Rs.3375.00 crores (Rupees three thousand three hundred and seventy five crores only) for augmentation of drinking water to Hyderabad Urban Agglomeration as per the sharing pattern mentioned below:-

(Rupees in Crores)

Source	2008-09	2009-2010	2010-2011	Total
GOAP	Nil	501.60	731.25	1232.85
GHMC (the resources available under BPS & LRS)	384.36	576.54	-	960.90
GOI	393.75	393.75	393.75	1181.25
Total	778.11	1471.89	1125.00	3375.00

2.Government directed that the drawal of required water should be drawn from Pranahita.

3.In the reference 2nd read above, the Managing Director, Hyderabad Metro Water Works & Sewerage Board, Hyderabad has stated that tenders were called for the technical bids and financial bids for the proposed three packages and have been opened on 25th June'2008 and the price bids are opened after evaluation of the tenders. The evaluation of tenders placed before the 3rd EPC Tender Committee of HMWSSB for its approval.

4.He has also stated that the tenders for GDWSS Phase-I in 3 packages are approved on 26.9.2008 by the 3rd EPC Tender Committee of HMWSSB as follows:

Package	Name of the bidder	Internal bench mark value(IBM)	Tendered contract value
Package –I – Intake structure with pumping station, raw water main-53Km, water treatment plant, clear water reservoir, pump house & pumping	M/s HCC-MEIL-NCC-WPIL(JV) Lead partner-M/s Hindustan Construction Co., with JV Partners M/s Nagarjuna	Rs992.86 Crores	Rs1036.967 Crores (i.e., (+)4.4424% Escess over the IBM)

plant at Maqdumpuram	Construction Co. Ltd., M/s Megha Engineering & Infrastructures Ltd, & M/s Worthington Pumps India Ltd		
Package-II -Clear water mains-75 Km, clear water Reservoir, Pump House & Pumping plant at Mallaram	M/s MEIL-IVRCL-HCC- WPIL(JV) Lead partner- M/s Megha Engineering Infrastructures Ltd, with JV partners M/s IVRL Projects Ltd. M/s Megha Engineering & Infrastructures Ltd & M/s Worthington Ltd.	Rs972.09 Crores	Rs1015.27 Crores (i.e., (+)4.442% Excess over the IBM)
Package-III -Clear water Reservoir, Pump House & Pumping plant at Kondapaka, clear water-58 Km & Master balancing reservoir at Ghanpur	M/s L&T-KBL- MAYTAS(JV) Lead partner-M/s Larsen &Toubro Ltd with JV partners M/s Kirloskar Brothers Ltd., and M/s Maytas Infrastructures Ltd	Rs772.91 Crores	Rs809.62 Crores (i.e., (+) 4.7501% excess over IBM)

5.The Managing Director, Hyderabad Metro Water Works & Sewerage Board, Hyderabad has requested the Government to approve the above proposals and issue orders in the matter.

6.Government after careful examination of the matter hereby accord permission for approval of the recommendation of the Tender Committee as mentioned below and accordingly the works should be taken up by the successful bidders as follows:

Package	Name of the bidder	Internal bench mark value(IBM)	Tendered contract value
Package –I – Intake structure with pumping station, raw water main-53Km, water treatment plant, clear water reservoir, pump house & pumping plant at Maqdumpuram	M/s HCC-MEIL- NCC-WPIL(JV) Lead partner-M/s Hindustan Construction Co., with JV Partners M/s Nagarjuna Construction Co. Ltd., M/s Megha Engineering & Infrastructures Ltd, & M/s Worthington Pumps India Ltd	Rs992.86 Crores	Rs1036.967 Crores (i.e., (+)4.4424% Escsess over the IBM)

7.The Managing Director, Hyderabad Metro Water Works & Sewerage Board, Hyderabad shall take necessary further action to follow further procedure in completing the work.

(BY ORDER AND IN THE NAME OF GOVERNOR OF ANDHRA PRADESH)

**Dr. C.V.S.K. SARMA
PRINCIPAL SECRETARY TO GOVERNMENT**

To
The Managing Director,
Hyderabad Metro Water Supply & Sewerage Board, Hyderabad
The Commissioner & Special Officer,
Hyderabad Municipal Corporation, Hyderabad
The Chief Engineer,
Pranahita-Chevella Lift Irrigation Scheme, Jalasoudha building,
Errumanzil, Hyderabad.
The I&CAD(P.W)Department/I&CAD(Works projects)Department.
To M/s HCC-MEIL-NCC-WPIL(JV) **Lead partner-M/s Hindustan Construction Co., with JV Partners.**
To M/s Megha Engineering & Infrastructures Ltd, M/s Nagarjuna Construction Co. Ltd., & M/s Worthington Pumps India Ltd

Copy to:

Finance(Expenditure(M&F)Department.
The Spl., Secretary to CM
The Ps to M(Finance)
The PS to M(MA)
The PS to E.O. Prl., Secretary to Govt., MA&UD Dept.,
The PS to Prl., Secretary to Government, MA&UD Department.
SF/SC.3.

//FORWARDED BY ORDER//

SECTION OFFICER